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Interlocal Agreement 
Amendment 2  
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AMENDMENT 2  
TO 

INTERLOCAL AGREEMENT BETWEEN  
CONSOLIDATED DIKING IMPROVEMENT DISTRICT #22 AND  

PUBLIC UTILITY DISTRICT No. 1 OF SKAGIT COUNTY 

Public Utility District No. 1 of Skagit County (“Skagit PUD”) and Consolidated Diking 
Improvement District #22 of Skagit County (CDID #22), in consideration of mutual covenants 
herein, agree as follows: 

The Parties entered into an Interlocal Agreement on April 12, 2024, which is incorporated 
herein by this reference. The parties hereby agree to the following: 

The following is added: 

2026 STATEMENT OF WORK 

1. The parties agree the conditions of the temporary change authorization are as follows: 

i. Temporary 2026 Change Authorization. Skagit PUD will prepare an “Application 
for Change/Transfer of a Water Right” for submittal to the Washington State 
Department of Ecology (Ecology) for a temporary seasonal water rights transfer 
unrelated to any drought declaration. The application will request authorization 
for CDID #22 to divert surface water in 2026 from the Skagit River from May 
15, 2026, to October 1, 2026.  

 

ii. Withdrawal Terms 

CDID #22 is only permitted to pump water from the established diversion 
points (shown in the attached figures) in the following amounts and are over 
and above those permitted in CDID #22’s interruptible water rights. The 
amounts listed below are cumulative amounts for all of the diversions 
within CDID #22 and supersede variations from the amounts listed in 
Ecology authorizations. 

(1) Maximum total instantaneous rate of 2,500 gallons per minute (5.57 
cfs)  

(2) Maximum total withdrawal of 1,00 acre-feet 

When the Skagit River is above the flows in the instream flow rule, any 
withdrawals will be counted against CDID #22’s interruptible water right. 
When the flows are below the flows in the instream flow rule, withdrawals will 
be counted against Skagit PUD’s water rights under the terms contained within 
this agreement and the change authorization from Ecology. 

CDID #22 shall comply with all lawful conditions of the application and 
Ecology authorization documents. 
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Skagit PUD will make a reasonable attempt to obtain Ecology authorization for 
the water rights changes but cannot guarantee such approvals. 

The following conditions are a requirement of this agreement and will be 
included in the applications. Additional conditions may be required by Ecology 
and may change from year to year: 

 (1) Water use under this authorization can occur at any time of day, 
regardless of the tidal condition, up to the maximum agreed-upon flow rate. 

(2) A Skagit PUD metering device that records historical pumping data will 
be installed by Skagit PUD at each diversion point identified by this 
authorization. CDID #22 shall provide reasonable access to the irrigation 
pipelines to facilitate meter installation. 

 (3) Detailed written records, including pumping flow rates, totalizer meter 
readings, and total volumes, will be collected by Skagit PUD. 

    

iii. Duration 

Surface water withdrawals by CDID #22 will be from May 15, 2026, and 
ending on or before October 1, 2026, contingent on Ecology authorization.  

Surface water withdrawals by CDID #22 will not commence until Skagit 
PUD has provided written authorization separate from the Ecology water 
right authorizations, and PUD authorization may be delayed until June 1 
due to PUD water supply needs. 

 

iv. Payment by CDID #22 to Skagit PUD 

CDID #22 agrees to compensate Skagit PUD a non-refundable water transfer 
fee of $5,510 for the seasonal use of PUD water rights in 2026, which must be 
paid prior to PUD authorization to commence withdrawals. The compensation 
includes the following: 

  

(1) Administrative fee for Skagit PUD staff to manage the water rights 
transfers and the data. 

(2) Volume of 300 acre-feet of water to be used during the water rights 
transfer period. Any volume pumped over 300 acre-feet will be 
billed to CDID #22 at $14.89 per acre-foot. 

(3) Meter installation and maintenance fee for a single diversion 
location. There will be an additional fee of $1,100 for each added 
diversion location to account for the extra metering equipment.  

The water meter and telemetry equipment shall be installed, 
owned, and maintained by Skagit PUD, similar to other metered 
customers. Skagit PUD will remove the equipment at the end of the 
irrigation season. CDID #22 can install their metering equipment 
on the diversions for their operations, but only the Skagit PUD 
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meter will be used to determine the total volume pumped using the 
PUD water right. 

 

The water transfer fee must be paid prior to PUD authorization to commence 
withdrawals, but the charges for any additional volume pumped over 300 acre-
feet will be billed at the end of the irrigation season and must be paid by 
December 1.  

 

v. Penalties for Non-Conformance 

In the event that a maximum flow rate is exceeded over four, 15-minute 
intervals within any 12-hour period during the seasonal pumping window or 
pumping occurs outside of that window, based on the information provided by 
the metering equipment, all withdrawals under this agreement shall stop 
immediately and will not resume until an investigation determines the cause. If 
there is evidence of negligence or intentional unauthorized withdrawals, a 
monetary penalty will be imposed by Skagit PUD upon CDID #22 of $500 per 
day of non-compliance. CDID #22 agrees to pay all lawful regulatory monetary 
penalties arising from non-compliance to which Skagit PUD is subject caused 
by CDID #22. 

 

vi. Interruption of Service 

In the event of a declared operational emergency by the PUD Board of 
Commissioners where Skagit PUD requires the flexibility to use its full 
uninterruptible water right to serve its other customers with permanent metered 
services, the seasonal water rights transfer to CDID #22 may be reduced or 
canceled until the issues are resolved, and the emergency canceled. 

The Parties agree that, except as specifically provided in this amendment, the terms and conditions of 
the Temporary Water Service Agreement dated April 12, 2024 shall continue in full force and effect. 

DATED this _____ day of __________________, 2026. 

Consolidated Diking Improvement District #22 

By:    
 Name:                                              Commissioner Position # 

Public Utility District No. 1 of Skagit County 

  
George Sidhu, P.E., General Manager 
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AMENDMENT 1  
TO 

TEMPORARY WATER SERVICE AGREEMENT BETWEEN  
SKAGIT VALLEY FARM LLC AND  

PUBLIC UTILITY DISTRICT No. 1 OF SKAGIT COUNTY 

Public Utility District No. 1 of Skagit County (“Skagit PUD”) and Skagit Valley Farm LLC 
(“SVF”), in consideration of mutual covenants herein, agree as follows: 

The Parties entered into a Temporary Water Service Agreement on April 11, 2024, which is 
incorporated herein by this reference. The parties hereby agree to the following: 

The following is added: 

2025 STATEMENT OF WORK 

1. The parties agree that the conditions of the temporary change authorization are as 
follows: 

i. Temporary 2025 Change Authorization. Skagit PUD will prepare an “Application 
for Change/Transfer of a Water Right” for submittal to the Washington State 
Department of Ecology (Ecology) for a temporary, seasonal water rights 
transfer unrelated to any drought declaration. The application will request 
authorization for SVF to divert surface water in 2025 from the Skagit River 
from May 15, 2025, to October 1, 2025.  

ii. Withdrawal Terms 

SVF is only permitted to pump water from the established diversion points 
(shown in the attached figures) in the following amounts, which are over and 
above those permitted in SVF’s interruptible water rights. The amounts listed 
below are cumulative amounts for all of the diversions within SVF and 
supersede variations from the amounts listed in Ecology authorizations. 

(1) Maximum total instantaneous rate of 898 gallons per minute (2 cfs)  

(2) Maximum total withdrawal of 400 acre-feet 

When the Skagit River is above the flows in the instream flow rule, any 
withdrawals will be counted against SVF’s interruptible water rights. When the 
flows are below the flows in the instream flow rule, withdrawals will be 
counted against Skagit PUD’s water rights under the terms contained within 
this agreement and the change authorization from Ecology. 

SVF shall comply with all lawful conditions of the application and Ecology 
authorization documents. 

Skagit PUD will make a reasonable attempt to obtain Ecology authorization for 
the water rights changes but cannot guarantee such approvals. 
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The following conditions are a requirement of this agreement and will be 
included in the applications. Additional conditions may be required by Ecology 
and may change from year to year: 

 (1) Water use under this authorization can occur at any time of day, 
regardless of the tidal condition, up to the maximum cumulative agreed-upon 
flow rate. 

(2) A Skagit PUD metering device that records historical pumping data will 
be installed by Skagit PUD at each diversion point identified by this 
authorization. SVF shall provide reasonable access to the irrigation pipelines to 
facilitate meter installation. 

 (3) Detailed written records do not need to be kept. All data, including 
pumping flow rates, totalizer meter readings, and total volumes, will be 
collected by Skagit PUD and provided to any interested stakeholders and 
partners. 

    

iii. Duration 

Surface water withdrawals by SVF will be from May 15, 2025, and ending on 
or before October 1, 2025, contingent on Ecology authorization.  

Surface water withdrawals by SVF will not commence until Skagit PUD 
has provided written authorization separate from the Ecology water right 
authorizations. 

iv. Payment by SVF to Skagit PUD 

SVF agrees to compensate Skagit PUD a non-refundable water transfer fee 
of $5,250.00 for the seasonal use of PUD water rights in 2025, which must be 
paid before May 15. The compensation includes the following: 

 

(1) Administrative fee for Skagit PUD staff to manage the water rights 
transfers and the data. 

(2) Volume of 300 acre-feet of water to be used during the water rights 
transfer period. Any volume pumped over 300 acre-feet will be 
billed to SVF at $14.18 per acre-foot. 

(3) Meter installation and maintenance fee for a single diversion 
location. There will be an additional fee of $1,050 for each added 
diversion location to account for the extra metering equipment.  

The water meter and telemetry equipment shall be installed, 
owned, and maintained by Skagit PUD, similar to other metered 
customers. Skagit PUD will remove the equipment at the end of the 
irrigation season. SVF can install their metering equipment on the 
diversions for their operations, but only the Skagit PUD meter will 
be used to determine the total volume pumped using the PUD water 
right. 
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The water transfer fee must be paid by May 15, but the charges for any 
additional volume pumped over 300 acre-feet will be billed at the end of the 
irrigation season and must be paid by December 1.  

v. Penalties for Non-Conformance 

In the event that a maximum flow rate is exceeded during the seasonal pumping 
window or pumping occurs outside of that window, based on the information 
provided by the metering equipment, all withdrawals under this agreement shall 
stop immediately and will not resume until an investigation determines the 
cause. If there is evidence of negligence or intentional unauthorized 
withdrawals, a monetary penalty will be imposed by Skagit PUD upon SVF of 
$500 per day of non-compliance. SVF agrees to pay all lawful regulatory 
monetary penalties arising from non-compliance to which Skagit PUD is 
subject caused by SVF. 

vi. Interruption of Service 

In the event of a declared operational emergency by the PUD Board of 
Commissioners where Skagit PUD requires the flexibility to use its full 
uninterruptible water right to serve its other customers with permanent metered 
services, the seasonal water rights transfer to SVF may be reduced or canceled
until the issues are resolved, and the emergency canceled. 

The Parties agree that, except as specifically provided in this amendment, the terms and conditions of 
the Temporary Water Service Agreement dated April 11, 2024 shall continue in full force and effect. 

DATED this _____ day of __________________, 2025. 

Skagit Valley Farm, LLC

By:   
 Anthony B. Wisdom, Founder and CEO 

Public Utility District No. 1 of Skagit County

George Sidhu, P.E., General Manager 

30           April
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AMENDMENT 2  
TO 

TEMPORARY WATER SERVICE AGREEMENT BETWEEN  
SKAGIT VALLEY FARM LLC AND  

PUBLIC UTILITY DISTRICT No. 1 OF SKAGIT COUNTY 

Public Utility District No. 1 of Skagit County (“Skagit PUD”) and Skagit Valley Farm LLC 
(“SVF”), in consideration of mutual covenants herein, agree as follows: 

The Parties entered into a Temporary Water Service Agreement on April 11, 2024, which is 
incorporated herein by this reference. The parties hereby agree to the following: 

The following is added: 

2026 STATEMENT OF WORK 

1. The parties agree that the conditions of the temporary change authorization are as 
follows: 

i. Temporary 2026 Change Authorization. Skagit PUD will prepare an “Application 
for Change/Transfer of a Water Right” for submittal to the Washington State 
Department of Ecology (Ecology) for a temporary, seasonal water rights 
transfer unrelated to any drought declaration. The application will request 
authorization for SVF to divert surface water in 2026 from the Skagit River 
from May 15, 2026, to October 1, 2026.  

 

ii. Withdrawal Terms 

SVF is only permitted to pump water from the established diversion points 
(shown in the attached figures) in the following amounts, which are over and 
above those permitted in SVF’s interruptible water rights. The amounts listed 
below are cumulative amounts for all of the diversions within SVF and 
supersede variations from the amounts listed in Ecology authorizations. 

(1) Maximum total instantaneous rate of 898 gallons per minute (2 cfs)  

(2) Maximum total withdrawal of 400 acre-feet 

When the Skagit River is above the flows in the instream flow rule, any 
withdrawals will be counted against SVF’s interruptible water rights. When the 
flows are below the flows in the instream flow rule, withdrawals will be 
counted against Skagit PUD’s water rights under the terms contained within 
this agreement and the change authorization from Ecology. 

SVF shall comply with all lawful conditions of the application and Ecology 
authorization documents. 

Skagit PUD will make a reasonable attempt to obtain Ecology authorization for 
the water rights changes but cannot guarantee such approvals. 
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The following conditions are a requirement of this agreement and will be 
included in the applications. Additional conditions may be required by Ecology 
and may change from year to year: 

 (1) Water use under this authorization can occur at any time of day, 
regardless of the tidal condition, up to the maximum cumulative agreed-upon 
flow rate. 

(2) A Skagit PUD metering device that records historical pumping data will 
be installed by Skagit PUD at each diversion point identified by this 
authorization. SVF shall provide reasonable access to the irrigation pipelines to 
facilitate meter installation. 

 (3) Detailed written records do not need to be kept. All data, including 
pumping flow rates, totalizer meter readings, and total volumes, will be 
collected by Skagit PUD and provided to any interested stakeholders and 
partners. 

    

iii. Duration 

Surface water withdrawals by SVF will be from May 15, 2026, and ending on 
or before October 1, 2026, contingent on Ecology authorization.  

Surface water withdrawals by SVF will not commence until Skagit PUD 
has provided written authorization separate from the Ecology water right 
authorizations, and PUD authorization may be delayed until June 1 due to 
PUD water supply needs. 

 

iv. Payment by SVF to Skagit PUD 

SVF agrees to compensate Skagit PUD a non-refundable water transfer fee 
of $5,510.00 for the seasonal use of PUD water rights in 2026, which must be 
paid prior to PUD authorization to commence withdrawals. The compensation 
includes the following: 

  

(1) Administrative fee for Skagit PUD staff to manage the water rights 
transfers and the data. 

(2) Volume of 300 acre-feet of water to be used during the water rights 
transfer period. Any volume pumped over 300 acre-feet will be 
billed to SVF at $14.89 per acre-foot. 

(3) Meter installation and maintenance fee for a single diversion 
location. There will be an additional fee of $1,100 for each added 
diversion location to account for the extra metering equipment.  

The water meter and telemetry equipment shall be installed, 
owned, and maintained by Skagit PUD, similar to other metered 
customers. Skagit PUD will remove the equipment at the end of the 
irrigation season. SVF can install their metering equipment on the 
diversions for their operations, but only the Skagit PUD meter will 
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be used to determine the total volume pumped using the PUD water 
right. 

 

The water transfer fee must be paid prior to PUD authorization to commence 
withdrawals, but the charges for any additional volume pumped over 300 acre-
feet will be billed at the end of the irrigation season and must be paid by 
December 1.  

 

v. Penalties for Non-Conformance 

In the event that a maximum flow rate is exceeded during the seasonal pumping 
window or pumping occurs outside of that window, based on the information 
provided by the metering equipment, all withdrawals under this agreement shall 
stop immediately and will not resume until an investigation determines the 
cause. If there is evidence of negligence or intentional unauthorized 
withdrawals, a monetary penalty will be imposed by Skagit PUD upon SVF of 
$500 per day of non-compliance. SVF agrees to pay all lawful regulatory 
monetary penalties arising from non-compliance to which Skagit PUD is 
subject caused by SVF. 

 

vi. Interruption of Service 

In the event of a declared operational emergency by the PUD Board of 
Commissioners where Skagit PUD requires the flexibility to use its full 
uninterruptible water right to serve its other customers with permanent metered 
services, the seasonal water rights transfer to SVF may be reduced or canceled 
until the issues are resolved, and the emergency canceled. 

 

The Parties agree that, except as specifically provided in this amendment, the terms and conditions of 
the Temporary Water Service Agreement dated April 11, 2024 shall continue in full force and effect. 

DATED this _____ day of __________________, 2026. 

Skagit Valley Farm, LLC 

By:    
 Anthony B. Wisdom, Founder and CEO 

Public Utility District No. 1 of Skagit County 

  
George Sidhu, P.E., General Manager 

164



AGENDA ITEM #12.

January 13, 2026 MEMORANDUM

TO: George Sidhu, P.E., General Manager

FROM: Mark Handzlik, P.E., Engineering Manager

SUBJECT: Approval of Utility Construction Agreement with WSDOT for the Division Street
Bridge Painting Project

 1415 Freeway Drive | Mount Vernon, Washington 98273 | (360) 424-7104 | SkagitPUD.org

 

 

 

 
Requested Action:
Authorize the general manager to execute a utility construction agreement with WSDOT in the amount
of $382,294.00 for painting of the pipeline supported by the Division Street (SR536) bridge.

Background:
The Washington State Department of Transportation (WSDOT) is rehabilitating the Division Street
(SR536) bridge by removing and applying a new coat of paint to the bridge. This work will be
extensive, involve encapsulation of sections of the bridge where work is occurring and have significant
impacts on traffic. 
 
Installed in 1997, the PUD operates a 12-inch ductile iron waterline that crosses the Skagit River and is
supported by the bridge in downtown Mount Vernon. The crossing is a critical piece of the PUD's
infrastructure serving west Mount Vernon and further west. When the interties with Anacortes are
active, it also provides a pathway for water to flow east. 
 
With the pipe supports attached to the bridge it is difficult to separate the bridge and our pipeline in
terms of blasting and painting, and as a franchisee within the WSDOT ROW, the PUD's rights are
rather limited. The terms of the franchise agreement require the PUD to make all relocations necessary
to accommodate the DOT's construction. In this case, at a minimum, it requires the PUD to temporarily
relocate pipe hangers so that WSDOT can proceed with blasting and painting the bridge, thereby
protecting our pipe from the blasting. These are both costly ventures with no benefit. 
 
As it stands, the pipeline has never been recoated. From a construction standpoint, staff are
recommending to enter into this agreement so that WSDOT's contractor can temporarily support the
PUD's pipe and blast and paint the bridge, pipe, and pipe supports to gain some benefit from WSDOT's
project.

Fiscal Impact:
The agreement is in the amount of $382,294.00 and includes contingencies of 4% and construction
management (inspection) at 20%. This project is listed in the PUD's 2026 Capital Budget as Division
Street Bridge Painting (DOT). 
 
Prior year spending:                              $             0.00
Current and Future year Budget:           $ 500,000.00        
This Contract:                                        $ 382,294.00
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Enclosures: 1. UTC 1041

Other Anticipated Costs to Complete:   $   95,573.50
Anticipated Project Cost:                       $ 477,867.50
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Washington State 
Department of Transportation 

Utility Construction Agreement
Work by WSDOT – Utility Cost 

Utility Name & Address 

Agreement Number
UTC 

Region 

State Route Number 
SR 

Mileposts
From to 

Project Title/Location 

Estimated Agreement Amount
$ 

Advance Payment Amount
$ 

This Utility Construction Agreement (Agreement) is between the Washington State Department of 
Transportation (WSDOT) and the above-named Utility (Utility), also referenced as “Party’” and the “Parties”. 

RECITALS 
1. WSDOT is planning the construction or improvement of the State Route as shown above for the listed 

WSDOT Project, and in connection therewith, it is necessary to remove and/or relocate and/or construct 
certain Utility facilities, herein the (Work). 

2. The Utility is responsible for (1) the cost of the Work for Utility facilities located without a documented 
ownership of and/or interest in real property, such as being located pursuant to a franchise, a permit, or 
undocumented permission, and (2) all betterments. 

3.	 The Work shall be defined as all materials, equipment, labor, contract administration and any other efforts
required to perform the relocation, construction, and/or removal of the Utility’s facilities. 

4. The Work includes Betterments; Relocation of Facilities without Property Rights; Removal of 
Existing Facilities from WSDOT right of way; and/or Protect in Place. 

5. It is deemed to be in the best public interest for WSDOT to include the Work in WSDOT’s Project. 

Now therefore, pursuant to RCW 47.01.210 and chapter 47.44 RCW, the above recitals that are incorporated 
herein as if fully set forth below, and in consideration of the terms, conditions, covenants, and performances 
contained herein, as well as the attached Exhibits which are incorporated and made a part hereof. It is mutually 
agreed as follows: 

1. PLANS, SPECIFICATIONS AND BIDS 
1.1 Program Guide: Utility Relocation and Accommodation on Federal Aid Highway Projects shall determine 

and establish the definitions and applicable standards and payments for this Agreement. By this reference
this document is adopted and made a part of this Agreement as if fully contained herein. 

1.2 Betterment: A betterment is any improvement to the Utility’s facilities not required by code, regulation,
standard industry practice, or any other applicable regulation. If any of the Work constitutes a betterment 
as defined in the Program Guide, the Utility is solely responsible for the costs of such improvement. 

DOT Form 224-062 Revised 02/2025
● Previous Versions Obsolete ●

Page 1 of 7 
167



 
	 	 	 	 	 	 	 	 	 	 	 	 	 	 	 	

	 	 	 	 	 	 	 	 	 	 	 	 	 	 	

 

	 	 	 	 	 	 	 	 	 	 	 	 	 	 	 	
	 	 	 	 	 	 	 	 	 	 	 	 	 	 	 	

	 	 	 	 	 	 	 	 	 	 	 	 	 	 	 	 	
	 	 	 	 	 	 	 	 	 	 	 	 	 	 	 	

	 	 	 	 	 	 	 	 	 	 	 	 	 	 	 	 	 	 	

 

 

 
	 	 	 	 	 	 	 	 	 	 	 	 	 	 	 	

 
 

	 	 	 	 	 	 	 	 	 	 	 	 	 	 	
	 	 	 	 	 	 	 	 	 	 	 	 	 	 	 	

	 	 	 	 	 	 	 	 	 	 	 	

  

	 	 	 	 	 	 	 	 	 	 	 	 	 	 	 	 	 	 	

 

	 	 	 	 	 	 	 	 	 	 	 	 	 	 	

 

1.3  WSDOT, acting on behalf of the Utility, agrees to perform the Utility facilities Work in accordance with 
Exhibit A, Special Provisions, and Exhibit C, Plans, where either: (1) Utility supplied the Work plans and 
special provisions to WSDOT, or (2) WSDOT developed the Work plans and special provisions from 
Utility-provided information. WSDOT will incorporate the Plans and Special Provisions into WSDOT
Project in accordance with Utility requirements. The Utility agrees that it is solely responsible for ensuring
that all Special Provisions, Plans and Utility standards are met and that it has supplied WSDOT with all 
applicable standards, codes, regulations, or any other requirements the Utility is obligated to meet, unless
otherwise noted. 

1.4 The Utility has reviewed and approved the Work Special Provisions and Plans that will be incorporated 
into WSDOT Project. WSDOT will advertise the Work and Project for bids. WSDOT will be the Utility’s 
representative during the Ad and award period. When requested by WSDOT, the Utility shall timely assist
WSDOT in answering bid questions and resolving any design issues that may arise associated with the
Work. All comments and clarifications must go through WSDOT. If the Utility supplied the Work plans and
special provisions, the Utility agrees to provide WSDOT with any addenda required for the Work during
the Ad period, to the Parties’ mutual satisfaction. 

1.5	 WSDOT will provide the Utility with written notification of the bid price no later than five (5) days after
award for all Work items for which the Utility is responsible for the cost. The Utility shall respond in writing 
to WSDOT, stating its acceptance or rejection of the Work items, within two (2) working days. 

1.6 Should the Utility reject the bid Work items for which it has cost responsibility: 

1.6.1 WSDOT shall delete said items from the Project. The Utility agrees to reimburse WSDOT for 
engineering costs and direct and related indirect costs incurred by WSDOT associated with 
deleting the bid Work items from the Project, including any redesign, reengineering or re-
estimating, if necessary, to delete the Work items, and the Utility agrees to pay such costs upon 
receipt of a WSDOT invoice. 

1.6.2 The Utility agrees that should it reject the bid Work items for which it has cost responsibility, it shall 
continue to be obligated to timely relocate its facilities as required by WSDOT Project. The Utility
further agrees that should its actions delay or otherwise damage WSDOT Project, it shall be liable 
for such costs. 

2. CONSTRUCTION, INSPECTION, AND ACCEPTANCE 
2.1 WSDOT agrees to administer the Work on behalf of the Utility. 

2.2	 The Utility agrees to disconnect and/or reconnect its facilities as required by WSDOT when such 
disconnection or reconnection is required to be performed by the Utility. The Parties agree to define
disconnect and/or reconnection requirements, including notification and response in Exhibit A. WSDOT
agrees, as part of the Work, to remove disconnected and/or abandoned facilities at the Utility’s cost. 
Utilities abandoned, deactivated, or disconnected must be done in a manner in accordance with 
WSDOT’s Utilities Manual. 

2.3 Salvage: All materials removed by WSDOT shall be reclaimed or disposed of by WSDOT and shall 
become the property of WSDOT. If the Utility desires to retain such materials and WSDOT agrees, the 
value of salvaged materials will be paid to WSDOT in an amount not less than that required by the 
Program Guide. 

2.4 The Utility may furnish an inspector for the Work. The Utility agrees that it is solely responsible for all such 
inspection costs. The Utility’s inspector shall not directly contact WSDOT’s contractor. All contact between 
the Utility’s inspector and WSDOT’s contractor shall be through WSDOT’s representatives. WSDOT’s 
Project Construction Engineer may require the removal and/or replacement of the Utility’s inspector if the 
inspector interferes with WSDOT’s Project, WSDOT’s contractor and/or the Work. 

2.5 The period of performance of this Agreement shall commence upon execution by all Parties, and continue 
until the end of construction, estimated to be completed on , 20 , unless 
terminated sooner as provided in this Agreement, or extended through an executed amendment or email 
confirmation. 
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2.6 WSDOT shall promptly notify the Utility in writing when the Work is completed. 

2.7 The Utility shall, within ( )	 working	 days	 of	 being	 notified	 that	 the	 Work	
is completed: (a) deliver a letter of acceptance to WSDOT which shall include a release and waiver of 
all future claims or demands of any nature resulting from the performance of the Work and WSDOT’s 
administration thereof, or (b) deliver to WSDOT written reasons why the Work does not comply with the 
previously approved Plans and Special Provisions. The Utility agrees to work diligently and in good faith 
with WSDOT to resolve any issues so as not to delay WSDOT’s Project. If all issues are resolved, the 
Utility agrees to deliver to WSDOT a letter of acceptance as provided herein. 

2.8 If the Utility does not respond within ( ) working days as provided in section 
2.7, the Work and the administration thereof will be deemed accepted by the Utility, and WSDOT shall be 
released from all future claims and demands. 

2.9 Upon completion and acceptance of the Work pursuant to Sections 2.6 or 2.7, the Utility agrees that it 
shall be solely responsible for all future ownership, operation, and maintenance costs of its facilities,
without WSDOT liability or expense. 

2.10	 WSDOT will prepare the final construction documentation in general conformance with WSDOT’s
Construction Manual. WSDOT will maintain one set of plans as the official “as-built” set, then make 
notations in red of all plan revisions typically recorded per standard WSDOT practice, as directed by 
WSDOT’s Construction Manual. Once the Utility has accepted the Work per Section 2.6 or 2.7, WSDOT
upon request by the Utility will provide one reproducible set of contract as-builts to the Utility, and the
Utility agrees to pay the cost of reproduction upon receipt of a WSDOT invoice 

3. PAYMENT
3.1 The Utility agrees that it shall be responsible for the actual direct and related indirect costs, including

mobilization, construction engineering, contract administration and overhead costs, associated with the
Work. The cost of this Work is estimated to be

 Dollars 
($ ). An itemized estimate of Utility-responsible costs for Work to be 
performed by WSDOT on behalf of the Utility is included in Exhibit B, Cost Estimate.

3.2 The Utility agrees to pay WSDOT the “Advance Payment Amount” stated above within twenty (20) 
calendar days after WSDOT submits its first partial payment request to the Utility. The advance payment
represents fifteen (15) percent of the estimate of cost for which the Utility is responsible. The advance
payment will be carried throughout the life of the Work with final adjustment made in the final invoice 

3.3 The Parties acknowledge and agree that WSDOT does not have the legal authority to advance state 
funds for the Utility’s Work under this Agreement. Should the Utility fail to make payment according to the 
terms of this Agreement, WSDOT shall have the right to terminate this Agreement, charging the Utility 
for all associated costs of termination, including non-cancellable items, as well as associated Project
delay and contractor claims. Such termination shall not relieve the Utility’s obligation to timely relocate its 
facilities as provided under section 1.6.2 

3.4 The Utility, in consideration of the faithful performance of the Work to be done by WSDOT, agrees to 
pay WSDOT for the actual direct and related indirect cost of all Work for which the Utility is responsible, 
including mobilization, construction engineering, administration and overhead costs. WSDOT shall 
invoice the Utility and provide supporting documentation, and the Utility agrees to pay WSDOT within 
thirty (30) calendar days of receipt of an invoice. A partial payment will not constitute agreement as to 
the appropriateness of any item and that, at the time of final invoice, the Parties will resolve 
any discrepancies. 

4. CHANGE IN WORK OR COST INCREASE
4.1 Increase in Cost: In the event unforeseen conditions require an increase in the cost of the Work for

which the Utility is responsible, above the Exhibit B, Cost Estimate (including sales tax, engineering, and
contingencies) by more than ( ) percent, the Parties agree to modify Exhibit 
B to include such cost increase. 
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4.2	 If WSDOT determines that additional Work or a change in the Work is required, prior written approval
must be secured from the Utility; however, where the change is required to mitigate a Project emergency
or safety threat to the traveling public, WSDOT will direct the change without the Utility’s prior approval. 
WSDOT will notify the Utility of such change as soon as possible thereafter. The Utility agrees to respond
to all WSDOT change order requests in writing and within five (5) working days. WSDOT notification
shall not be required for Utility-requested changes. The Utility agrees to pay all costs associated with
the changed Work, as well as the costs of Project or Work delays and/or subsequent contractor claims 
associated with the Utility’s failure to timely respond as required. 

4.3	 The Utility may request additions to the Work through WSDOT in writing. WSDOT will implement the
requested changes as elective changes, provided that a change does not negatively impact WSDOT’s
transportation system and complies with the Standard Specifications, Project permits, state and/or federal
law, applicable rules and/or regulations, and/or WSDOT design policies, and does not unreasonably delay 
critically scheduled Project contract activities. 

4.4 All elective changes to the Work shall be approved in writing by the Utility before WSDOT directs 
the contractor to implement the changes, even if an executed change order is not required by the
Project contract. The Utility agrees to pay for the increases in cost, if any, for such elective changes in 
accordance with Section 3. 

4.5 WSDOT will make available to the Utility all change order documentation related to the Work. 

5. FRANCHISE OR PERMIT 
5.1 After execution of this agreement, WSDOT will notify the Utility to apply for a permit, franchise, or an 

amendment to its current franchise, upon which the Utility shall apply for a permit, franchise, or an
amendment to its current franchise for those modified Utility facilities that will be located within WSDOT’s
right of way. After receiving the application, WSDOT will issue the Utility a permit, franchise, or a new or 
amended franchise. 

6. RIGHT OF ENTRY 
6.1  The Utility agrees to arrange for rights of entry upon all privately owned lands upon which the Utility

has a claimed property right and which are necessary to perform the Work. The Utility also agrees to 
obtain all necessary permissions for WSDOT to perform the Work on such lands, which may include 
reasonable use restrictions on those lands. The Utility agrees to provide the rights of entry and applicable 
permissions under this section to WSDOT within ( ) calendar days of
entering into this Agreement. Upon completion of the Work on such lands, the rights of entry and 
permissions shall terminate. 

7. TERMINATION 
7.1	 This Agreement may be terminated for cause by either Party if the other Party does not fulfill in a timely

and proper manner its obligations under this Agreement, or if the other Party violates any of the terms 
and conditions of this Agreement. The notice of intent to terminate for cause shall be issued by a Party 
in writing and the other Party shall have the opportunity to correct the violation or failure within fifteen
working days of the date of the notice. If the failure or violation is not corrected within the time allowed,
this Agreement will automatically terminate. 

7.2 This Agreement may be terminated by WSDOT in the event that WSDOT’s authority to perform any of 
its duties is withdrawn, reduced, or limited in any way after the commencement of this Agreement. The 
notice of intent to terminate for withdrawal of authority shall be issued by WSDOT in writing no less than 
ten working days in advance of termination. No penalty shall accrue to WSDOT in the event termination 
under this section is exercised. 

7.3	 If this Agreement is terminated prior to the fulfillment of the terms stated herein, the Utility agrees to
reimburse WSDOT for the actual direct and related indirect expenses and costs it has incurred up to the 
date of termination, as well as the costs of non-cancelable obligations. 

7.4 Any termination of this Agreement shall not prejudice any rights or obligations accrued to the Parties prior 
to termination. 
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7.5 The Utility acknowledges and agrees that any Agreement termination shall not relieve the Utility from its 
responsibility to design, remove, relocate and/or construct its facilities so as not to delay or conflict with 
WSDOT’s Project. 

8. GENERAL PROVISIONS 
8.1 Indemnification: 

8.1.1 To the fullest extent permitted by law, each Party to this Agreement will protect, defend, indemnify, 
and save harmless the other Party, its officers, officials, employees, and agents, while acting
within the scope of their employment as such, from any and all costs, claims, judgments, and/or
awards of damages (both to persons and property), arising out of, or in any way resulting from,
each Party’s negligent acts or omissions with respect to the provisions of this Agreement. Neither 
Party will be required to indemnify, defend, or save harmless the other Party if the claim, suit,
or action for injuries, death, or damages (both to persons and property) is caused by the sole
negligence of the other Party. Where such claims, suits, or actions result from the concurrent 
negligence of the Parties, their agents, officials, or employees, and/or involve those actions
covered by RCW 4.24.115, the indemnity provisions provided herein will be valid and enforceable 
only to the extent of the negligence of the indemnifying Party, its agents, officials, or employees. 

8.1.2 The Parties agree that their obligations under this section extend to any claim, demand, and/or 
cause of action brought by, or on behalf of, any of their officers, officials, employees, or agents.
For this purpose only, the Parties, by mutual negotiation, hereby waive, with respect to each other 
only, any immunity that would otherwise be available against such claims under the Industrial 
Insurance provisions of Title 51 RCW. 

8.1.3	 This indemnification and waiver will survive the termination of this Agreement. 

8.2 Disputes: The Parties shall work collaboratively to resolve disputes and issues arising out of, or related
to, this Agreement. Disagreements shall be resolved promptly and at the lowest level of hierarchy. To this 
end, following the dispute resolution process shown below shall be a prerequisite to the filing of litigation 
concerning any dispute between the Parties: 

8.2.1	 The representative, as shown herein designated in this Agreement shall use their best efforts 
to resolve disputes and issues arising out of or related to this Agreement. The representatives 
shall communicate regularly to discuss the status of the tasks to be performed hereunder and
to resolve any disputes or issues related to the successful performance of this Agreement. The 
representatives shall cooperate in providing staff support to facilitate the performance of this
Agreement and the resolution of any disputes or issues arising during the term of this Agreement. 

8.2.2 A Party’s representative shall notify the other Party in writing of any dispute or issue that 
the representative believes may require formal resolution according to this Section. The
representatives shall meet within five (5) working days of receiving the written notice and attempt
to resolve the dispute. 

8.2.3 In the event the representatives cannot resolve the dispute or issue, the entity, and WSDOT’s 
Region Administrator, or their respective designees, shall meet and engage in good faith 
negotiations to resolve the dispute. 

8.2.4 In the event the entity and WSDOT’s Region Administrator, or their respective designees, cannot 
resolve the dispute or issue, the entity and WSDOT shall each appoint a member to a Dispute 
Board. These two members shall then select a third member not affiliated with either Party.
The three-member board shall conduct a dispute resolution hearing that shall be informal and
unrecorded. All expenses for the third member of the Dispute Board shall be shared equally by
both Parties; however, each Party shall be responsible for its own costs and fees. 
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8.3 Assurances: The Parties agree that all activity pursuant to this Agreement shall be in accordance with all 
applicable federal, state, and local laws, rules, and regulations as they currently exist or as amended. 

8.4 Interpretation: This Agreement shall be interpreted in accordance with the laws of the state of 
Washington. The titles to paragraphs and sections of this Agreement are for convenience only and shall 
have no effect on the construction or interpretation of any part hereof. 

8.5 Amendments: This Agreement may be amended only by the mutual written agreement of the Parties 
executed by personnel authorized to bind each of the Parties. 

8.6 Waiver: A failure by a Party to exercise its rights under this Agreement shall not preclude that Party 
from subsequent exercise of such rights and shall not constitute a waiver of any other rights under this
Agreement unless stated to be such in writing signed by an authorized representative of the waiving Party
and attached to the original Agreement. 

8.7 All Writings Contained Herein: This Agreement contains all the terms and conditions agreed upon by the 
Parties. No other understandings, oral or otherwise, regarding the subject matter of this Agreement shall 
be deemed to exist or to bind the Parties. 

8.8 Venue: In the event that either Party deems it necessary to institute legal action or proceedings to enforce
any right or obligation under this Agreement, the Parties agree that any such action or proceedings shall 
be brought in the superior court situated in 	County, 	Washington 	unless 	filing 	in	
another 	county 	is 	required 	under 	any 	provision 	of 	the 	Revised 	Code 	of 	Washington. 	Further, 	the 	Parties	
agree that each shall be responsible for its own attorneys’ fees and costs. 

8.9 Working days: Working days for this Agreement are defined as Monday through Friday, excluding 
Washington State holidays per RCW 1.16.050. 

8.10 Audit and Records: During the progress of the Work and for a period of not less than six years from the 
date of final payment. The Utility shall maintain the records and accounts pertaining to the Work and shall
make them available during normal business hours and as often as necessary, for inspection and audit by 
WSDOT, state of Washington, and/or federal government and copies of all records, accounts, documents, 
or other data pertaining to the Work will be furnished upon request. The requesting Party shall pay the
cost of copies produced. If any litigation, claim, or audit is commenced, the records and accounts along
with supporting documentation shall be retained until any litigation, claim or audit finding has been
resolved even though such litigation, claim or audit continues past the six-year retention period. 

8.11 Severability: If any term or condition of this Agreement is held invalid, such invalidity shall not affect the
validity of the other terms or conditions of this Agreement. 

8.12 Authority to Bind: The signatories to this Agreement represent that they have the authority to bind their 
respective organizations to this Agreement. 
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9. COUNTERPARTS AND ELECTRONIC SIGNATURE 
9.1 This Agreement may be executed in counterparts or in duplicate originals. Each counterpart or each 

duplicate shall be deemed an original copy of this Agreement signed by each Party, for all purposes. 
Electronic signatures or signatures transmitted via e-mail in a “PDF” may be used in place of original
signatures on this Agreement. Each Party intends to be bound by its electronic or “PDF” signature on this 
Agreement and is aware that the other parties are relying on its electronic or “PDF” signature. 

In witness whereof, the Parties have executed this Agreement. 

Utility 

By: 

Printed:

Title: 

Date: 

Washington State 
Department of Transportation 

By: 

Printed: 

Title: 

Date: 
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UTC 1041 Work by WSDOT – Utility Cost
Exhibit A

The Washington State Department of Transportation (WSDOT) project, SR 536 Skagit River Bridge – 
Painting (project), is located on State Route 536 from MP 4.72 to MP 4.84. The project will preserve the 
existing structural integrity of Bridge 536/15 over the Skagit River and extend the service life of the 
structure. Pursuant to this Agreement, Skagit PUD #1 (UTILITY) will reimburse WSDOT for the work 
needed to paint the waterline and paint & adjust the support system of the waterline owned by the UTILITY 
which is in conflict with the project.

The WORK will be completed during construction of the project. 

1. SCOPE OF WORK

The WORK proposed under this Agreement allows for WSDOT to perform all necessary preparation work, 
including containment prior to painting the above ground portion of the waterline. Painting will be 
completed with a WSDOT approved paint system as recommended by WSDOT HQ Bridge and Structures 
Office. The work proposed under this Agreement also allows for WSDOT to remove, paint and reinstall 
components of the waterline’s support system in conflict with the project.

2. DIVISION OF WORK

Work to Be Performed by WSDOT

WSDOT will perform all necessary preparation work, including containment, prior to painting the above 
ground portion of the waterline that runs adjacent to Bridge 536/15. WSDOT will paint the above ground 
portion of the waterline. WSDOT will temporarily shore the waterline and remove, paint and reinstall the 
existing pipe supports used to secure the waterline to Bridge 536/15. WSDOT will test and dispose of all 
containment waste.

Work to Be Performed by UTILITY

No work will be performed by UTILITY.

3. BETTERMENTS

This work will replace existing paint on the waterline and its support system.
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UTILITY PIPE PAINTING COST ESTIMATE - EXHIBIT B

Item Unit Quantity Unit Cost
Unit Cost

(Adjusted Tax
Rate)

Cost

CLEANING AND SURFACE PREPARATION S.F. 2,334 $25 $27 $63,487
APPLY FIVE-COAT PAINT SYSTEM S.F. 2,334 $15 $16 $38,092
RELOCATE UTILTY SUPPORT BRACKET EACH 42 $290 $316 $13,252
VERTICAL AND HORIZONTAL CONTAINMENT S.F. 1,711 $40 $44 $74,477
TESTING AND DISPOSAL OF CONTAINMENT WASTE EST. 1 $15,000 $16,320 $16,320
PROJECT TEMPORARY TRAFFIC CONTROL* L.S 1 $42,368 $46,096 $46,096

Subtotal $251,728
Mobilization (10% of item total) 10% $25,173

Subtotal $276,901
Contingencies (4%) 4% $11,076
CN Engineering (Inspection, Admin) 20% $55,380

Subtotal $343,357
Indirect Rate Charge (11.34%) 11.34% $38,937

TOTAL $382,294
*Additional 64 hours of traffic control for utility work at $662 per hour.
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3'-8"144'-0"144'-0"

EXISTING BRIDGE NO. 536/15

¢ PIER 2 ¢ PIER 3 ¢ PIER 4 ¢ PIER 5 ¢ PIER 6 ¢ PIER 7

SEE NOTE 11

OPERATING HOUSE

POINT, TYP

UPPER PANEL

POINT, TYP

LOWER PANEL,

SEALING EXISTING LONGITUDINAL AND

TRANSVERSE JOINTS AT ALL INTERMEDIATE

PANEL POINTS, FULL WIDTH OF BRIDGE - SEE

"SEALING EXISTING LONGITUDINAL AND

TRANSVERSE JOINT DETAIL" THIS SHEET

SOUTH SIDES

NORTH AND

LIGHTS, TYP

NAVIGATION

TEMPORAY 

EXISTING GRADE

LIMITS OF WATERLINE CONDUIT CLEANING AND PAINTING

SR 532

 

AND 4" DIAM. CONDUIT

EXISTING 12" DIAM. WATER LINE

BRIDGE

¢

PORTAL FRAME, TYP

SHALL BE PROVIDED. EXISTING CLEARANCE SHALL BE MAINTAINED.

BOTTOM CHORD IS PERMITTED OVER OPENING. TEMPORARY NAVIGATION LIGHTS 

PASS UNDER BRIDGE SHALL BE AVAILABLE. NO CONTAINMENT UNDER TRUSS 

DURING STAGE 2, OPENING UNDER STEEL TRUSS TO ALLOW SMALL CRAFT TO 

SHALL BE PROVIDED. EXISTING CLEARANCE SHALL BE MAINTAINED.

BOTTOM CHORD IS PERMITTED OVER OPENING. TEMPORARY NAVIGATION LIGHTS 

TO PASS UNDER BRIDGE SHALL BE AVAILABLE. NO CONTAINMENT UNDER TRUSS 

DURING STAGE 1, OPENING UNDER SWING SPAN TRUSS TO ALLOW SMALL CRAFT 

¢ BRG

¢ BRG

¢ BRG

¢ BRG

¢ BRG

¢ BRG

¢ JOINT

STANDARD SPEC. SECTION 5-01.3(8)

CONCRETE) IN ACCORDANCE WITH

CLEAN AND SEAL (LEVEL WITH 

CONCRETE

CONCRETE

BACKER ROD

FOAM

VARIES

SEE NOTES 9 & 12

TRAFFIC SIGN,

SEE NOTES 9 & 12

TRAFFIC SIGN

SIGN, SEE NOTE 9

NO TRESPASSING

SEE NOTE 9

GEARING,

MECHANICAL 

REPAIR EXISTING STEEL BEAM COPE CRACKS AS SHOWN ON SHEET BA09.14.

REPAIR EXISTING DECK SPALLS AS SHOWN ON SHEET BA08.13.

SIGN. TEMPORARY TRAFFIC SIGNS SHALL BE PROVIDED BY CONTRACTOR.

TRAFFIC SIGNS SHALL BE REMOVED IN ORDER TO PAINT TRUSS UNDERNEATH 12.

IN THE SPECIAL PROVISIONS.

TIMBER OPERATING HOUSE SHALL BE CLEANED AND PAINTED AS DESCRIBED 11.

SHALL BE PROTECTED AND SHALL NOT BE PAINTED.

CABLING, WIRING, OR WIRE ROPES THAT HAVE NOT BEEN PREVIOUSLY PAINTED 

LUBRICATED SHALL BE PROTECTED AND SHALL NOT BE PAINTED. CONDUITS, 

SURFACES THAT ARE STAINLESS STEEL, GALVANIZED, PLASTIC, GREASED OR 

IN GENERAL, ALL ELECTRICAL AND MECHANICAL EQUIPMENT ALONG WITH 10.

REQUIREMENTS, NOTIFY THE ENGINEER FOR CLARIFICATION.

ARE IN QUESTION AS TO THE SURFACE PREPARATION AND PAINTING 

EXCLUDED FROM PAINTING. IF THE CONTRACTOR IDENTIFIES COMPONENTS THAT 

PROVISIONS FOR A MORE COMPREHENSIVE LIST OF ITEMS TO BE PROTECTED AND 

PAINTING OPERATIONS. REFER TO THE EXCLUSIONS LIST IN THE SPECIAL 

MECHANICAL, ELECTRICAL, AND OTHER COMPONENTS TO BE PROTECTED FROM 

THESE ELEMENTS SHOWN IN THE ELEVATION IDENTIFY A PORTION OF THE 9.

JOINTS AT ALL TIMES.

TWO SUPPORTS SHALL BE CONNECTED TO EACH PIPE ELEMENT BETWEEN CONDUIT 

WATERLINE CONDUIT UNDER THE CURRENT SUPPORT LOCATIONS OF THE BRACKET. 

UTILITY SUPPORT BRACKETS SHALL BE RELOCATED TO PAINT THE TRUSS AND 8.

PROVISIONS "PERMIT AND LICENSES" FOR REQUIREMENTS.

IS PERMITTED WITHOUT THE APPROVAL OF THE ENGINEER. SEE SPECIAL 

NO CHANGE TO THE MINIMUM NAVIGATIONAL CHANNEL WIDTH UNDER BRIDGE 7.

LANES. SEE TRAFFIC CONTROL PLANS FOR LANE CLOSURE OPTIONS.

EXISTING VERTICAL CLEARANCE SHALL BE MAINTAINED OVER LIVE TRAFFIC 6.

NOTE 2 FOR EXCEPTIONS.

SPECIFICATIONS, SECTION 6-07.3(10)E FOR SURFACE PREPARATION. SEE KEY 

PAINT REMOVAL PRIOR TO APPLYING NEW PAINT SYSTEM. SEE STANDARD 

UNLESS NOTED OTHERWISE, ALL EXISTING STEEL SURFACES REQUIRE FULL 5.

SPECIFICATIONS, SECTION 6-07.

PAINTING SHALL BE COMPLETED IN ACCORDANCE WITH STANDARD 4.

EXCEED THE ALLOWED TEMPORARY CONSTRUCTION LOADS AT ANY TIME.

ACCORDANCE WITH STANDARD SPECIFICATIONS 6-07.3(10)F AND SHALL NOT 

COLLECTED AND REMOVED FROM THE BRIDGE DAILY, AT A MINIMUM, IN 

REMOVED PAINT, DEBRIS AND SPENT ABRASIVE BLAST MEDIA SHALL BE 3.

MATERIALS AND PROCEEDING WITH CONSTRUCTION.

BE FIELD MEASURED AND VERIFIED BY THE CONTRACTOR PRIOR TO ORDERING 

REPORTS AND AS BUILT PLANS. ALL RELEVANT DETAILS AND DIMENSIONS SHALL 

EXISTING FEATURES AND DIMENSIONS SHOWN ARE BASED ON THE INSPECTION 2.

DATED 2025.

STANDARD SPECIFICATIONS FOR ROAD, BRIDGE, AND MUNICIPAL CONSTRUCTION 

REQUIREMENTS OF THE WASHINGTON STATE DEPARTMENT OF TRANSPORTATION 

ALL MATERIAL AND WORKMANSHIP SHALL BE IN ACCORDANCE WITH THE 1.
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CONSTRUCTION LOADING NOTES

CENTERLINE

DIAMETER

PLATE

¢

ø

¡

SYMMETRICAL

STANDARDSTD.

TYP.

SYM.

TYPICAL

SHT.

SPA.

SHEET

SPACE

HORIZ.

EXIST.

EQ.

HORIZONTAL

EXISTING

EQUAL

CONST. CONSTRUCTION

LBS

MAX.

MIN.

O.C.

OPP.

PLF

PSF

POUNDS

MAXIMUM

MINIMUM

ON CENTER

OPPOSITE

STL. STEEL

VERT. VERTICAL

NO. NUMBER

WSDOT

AASHTO

ASTM

AB.

POUNDS PER LINEAL FOOT

POUNDS PER SQUARE FOOT

RESIN BONDED ANCHOR

HIGHWAY AND TRANSPORTATION OFFICIALS

AMERICAN ASSOCIATION OF STATE

AND MATERIALS

AMERICAN STANDARDS FOR TESTING

OF TRANSPORTATION

WASHINGTON STATE DEPARTMENT

TABLE 1

COMPONENT

EXTERIOR STRINGER 

INTERIOR STRINGER

(POUNDS)

TOTAL LOAD

CAST IN PLACE

LEGEND

ABBREVIATIONS

L0 L1 L2 L3 L4 L3' L2' L1' L0'

U1
U2

U3 U4 U3'
U2'

U1'

L0 L1 L2 L3 L4

U1
U2

U3
U4

U5

U6

L5 L6

U5'
U4'

U3'
U2'

U1'

L5' L4' L3' L2' L1' L0'

TRUSS SPANS

CONSTRUCTION LOADING NOTES FOR 

CONCRETE APPROACH SPANS

CONSTRUCTION LOADING NOTES FOR 

FLOOR BEAM @ EXTERIOR STRINGER

FLOOR BEAM @ INTERIOR STRINGER

3825

4050

3825

4050

CONCRETE APPROACH.

CONSTRUCTION EQUIPMENT AND STORAGE CONTAINERS MAY NOT BE PLACED ON THE 2.

OF THE PLATFORM SHALL NOT EXCEED 10 FEET.

THE BRIDGE DECK. THE WEIGHT OF THE PLATFORM SHALL NOT EXCEED 30 PSF. THE WIDTH 

SUPPORTED WITH A WORK PLATFORM SUPPORTED BY THE ADJACENT EXTERIOR GIRDER AND 

NORTH SIDE OF THE BRIDGE, SUCH AS SCAFFOLDING AND PAINTING EQUIPMENT, MAY BE 

THE WEIGHT OF THE CONTAINMENT SYSTEM FOR PAINTING THE WATER PIPE ON THE 1.

10.8k
10.8k

10.8k
10.8k

10.8k

10.8k

10.8k

10.8k
10.8k

10.8k
10.8k

9k
9k

9k 9k 9k
9k

9k

K KIPS

C.I.P.

SHLD

BRIDGE.

REMOVED FROM THE BRIDGE DAILY, AT A MINIMUM, TO KEEP UNNECESSARY WEIGHT OFF THE 

REMOVED PAINT, DEBRIS AND SPENT ABRASIVE BLAST MEDIA SHALL BE COLLECTED AND 9.

WIND SPEEDS (GUSTS) EXCEED OR ARE FORECASTED TO EXCEED 35 MILES PER HOUR.

VERTICAL COMPONENTS OF THE CONTAINMENT SYSTEM (TARPS) SHALL BE REMOVED WHEN 8.

STEEL SWING SPAN AT THE SAME TIME.

THE CONTAINMENT SYSTEM MAY NOT BE SUPPORTED AT THE STEEL TRUSS SPAN AND THE 7.

ACCEPTED BY WSDOT.

THE ASSOCIATED WORKING DRAWINGS AND CALCULATIONS HAVE BEEN REVIEWED AND 

CONSTRUCTION LOADS. CONSTRUCTION LOADS SHALL NOT BE PLACED ON THE BRIDGE UNTIL 

CALCULATIONS SHALL SHOW THAT ALL THE ABOVE CONSTRAINTS HAVE BEEN MET FOR ALL 

WITH STANDARD SPECIFICATIONS SECTION 1-05.3 AND 6-07.3(2). WORKING DRAWINGS AND 

WORKING DRAWINGS AND CALCULATIONS (TYPE 2E) SHALL BE SUBMITTED IN ACCORDANCE 6.

ACCORDANCE WITH THE STANDARD SPECIFICATIONS SECTION 6-07.3(2)F.

MEMBERS IS ALLOWED. METHODS OF ATTACHMENT TO THE BRIDGE SHALL BE SUBMITTED IN 

CONNECTORS. HOLES SHALL NOT BE MADE IN BRIDGE MEMBERS. NO WELDING TO BRIDGE 

ATTACHMENT TO THE BRIDGE SHALL BE MADE WITH CLAMP OR PADDED WRAP TYPE 5.

DUE TO CONSTRUCTION LOADS.

SEE "MAX TOP PANEL POINT LOADING" FOR MAXIMUM PANEL POINT LOADS ON THE TRUSS 4.

BETWEEN PANEL POINTS.

AT THE LOWER PANEL POINTS ONLY. NO ATTACHMENT SHALL BE MADE TO TRUSS MEMBERS 

THE PLATFORM MAY BE SUSPENDED FROM THE TRUSS IF SUPPORT POINTS ARE LOCATED D.

EACH STRINGER LINE.

PLATFORM SHALL ATTACH TO EACH STRINGER AT MIDSPAN AND TO EACH FLOOR BEAM AT 

MAXIMUM LOAD AT ANY ONE REACTION POINT (DL+LL) IS SHOWN IN THE TABLE BELOW. THE 

THE PLATFORM MAY BE SUSPENDED FROM THE STRINGERS AND FLOOR BEAMS. THE C.

THE WEIGHT OF THE BELOW-DECK PLATFORM SHALL NOT EXCEED 30 PSF.B.

BRIDGE PLUS 5-FEET ON EITHER SIDE.

SPAN. THE WIDTH OF THE PLATFORM SHALL NOT EXCEED THE OUT-TO-OUT WIDTH OF THE 

THE CONTRACTOR MAY SUPPORT A TEMPORARY BELOW-DECK PLATFORM FROM THE TRUSS A.

TEMPORARY BELOW-DECK WORK PLATFORM:3.

ON BRIDGE DECK. 

BA04 AND BA05. CONSTRUCTION EQUIPMENT AND STORAGE CONTAINERS MAY NOT BE PLACED 

EQUIPMENT MAY BE SUPPORTED WITHIN THE WORK AREA SHOWN IN THE TYPICAL SECTION ON 

THE WEIGHT OF CONTAINMENT SYSTEM LOADS SUCH AS SCAFFOLDING AND PAINTING 2.

PER LINEAR FOOT.

DURING CONSTRUCTION. THE TEMPORARY BARRIER SHALL NOT WEIGH MORE THAN 460 POUNDS 

NO MORE THAN A SINGLE LINE OF TEMPORARY BARRIER SHALL BE ON THE BRIDGE 1.

MAX TOP PANEL POINT LOADING

STEEL SWING SPAN

STEEL TRUSS SPAN

SHOULDER
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BRIDGE TYPICAL SECTION
STAGE-NORTH SIDE

 

FOR RELOCATIING PIPE SUPPORT

SEE BA01 GENERAL NOTES

UTILITY PIPE

¢ SOUTH TRUSS

RAILING TO BE PAINTED

EXIST. BRIDGE PEDESTRIAN

CHORD (TYP.)

EXIST. BOTTOM 

10"

SIDEWALK

EXIST. CONC.

¢ ROADWAY

FRAME

EXIST. SWAY

¢ NORTH TRUSS

CHORD (TYP.)

EXIST. TOP 

CONC. BRIDGE DECK

TOP OF EXIST. 

PROTECT IN PLACE

OPTIC CONDUIT, 

EXIST. FIBER

IN PLACE

PROTECT

ROLLER, 

SHLD

2'-0"

LANE

11'-0"

 

2'-0"

SHLD

2'-0"

4'-8"14'-0"

28'-0" EXISTING ROADWAY

1'-0"

10"14'-0"

11'-0" WORK ZONE

2'-6"

TYPICAL BRIDGE TRUSS SECTIONS

PEDESTRIAN RAILING

EXIST. BRIDGE

CONC. BARRIER 

TEMPORARY MOVEABLE 

EXIST. FLOOR BEAM

36'-0"

¢ STRINGER A ¢ STRINGER B ¢ STRINGER D ¢ STRINGER E¢ STRINGER C

STRINGER (TYP.)

EXIST. INTERIOR

STRINGER (TYP.)

EXIST. EXTERIOR

POINT CONSTRUCTION LOADS (TYP.)

SEE BA02 FOR MAX TOP PANEL
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STAGE-NORTH SIDE

APPROACH TYPICAL SECTION

BA07

TYPICAL BRIDGE APPROACH SECTIONS 2

NOTES:

IN PLACE. ROLLER SHALL NOT BE PAINTED.

RELOCATED. WATER PIPE UTILITY AND SUPPORTS SHALL BE PAINTED 

WATER PIPE UTILITY SUPPORTS ON APPROACHES SHALL NOT BE 

SHLD

2'-0"

LANE

11'-0"

¢ ROADWAY

 

2'-0"

SHLD

2'-0"

14'-0"14'-0"

  CONC. BRIDGE RAIL

¢ SOUTH EXIST.

  CONC. BRIDGE RAIL

¢ NORTH EXIST.

5"

TO REMAIN IN PLACE

UTILITY PIPE, SUPPORTS

ROLLER, PROTECT IN PLACE

1'-0"

11'-0" WORK ZONE

1'-11" 28'-0" EXISTING ROADWAY 4'-6"

GIRDER (TYP.)

EXIST. C.I.P. CONC.

TRAFFIC CONTROL PLANS

CONC. BARRIER PER

TEMPORARY MOVEABLE 
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Current YTD YTD Percent Budget Budget to
Month 2024 2025 Change 2025 Actual 

Beginning Reserves 26,122,007$    25,746,173$   -1%

Revenues
Residential & Multi-family 1,815,306$      20,748,436$    22,049,166$   6% 21,078,907$    105%
Comm. Gov't & Agriculture 720,499           7,699,699        8,015,591       4% 7,587,682         106%
    Resale 24,432              192,389           220,238           14% 177,263            124%
    Irrigation 41,391              656,390           739,011           13% 673,666            110%
Water Sales 2,601,627$      29,296,913$    31,024,006$   6% 29,517,518$    105%

Other Water Sales 62,882              600,683           833,528           39% 588,290            142%
Non-operating Revenue 77,025              1,691,535        (a) 1,013,198       -40% 751,690            135%
Work & Service Orders 39,134              545,860           649,569           19% 476,688            136%
System Development Fees 28,725              1,106,545        (b) 759,880           -31% 825,030            92%
Total Revenues 2,809,393$      33,241,536$    34,280,180$   3% 32,159,216$    107%

Operating Expenses
Salary/Wages/Benefits 1,025,808        10,514,666      11,276,454     7% 12,441,210       91%
WTP - Water, Power, Chem. 169,987           1,348,683        (d) 1,435,141       6% 1,512,627         95%
Repairs & Maint, and Fleet 121,730           1,233,583        (c) 1,289,669       5% 1,628,308         79%
Tech./SCADA/Support 42,240              1,013,586        945,042           -7% 879,550            107%
Professional Services 15,836              357,870           (c) 341,611           -5% 607,683            56%
Goods & Services 332,259           1,894,697        (d) 2,165,318       14% 2,220,414         98%
Utility & Other Taxes 131,821           1,502,125        1,592,985       6% 1,575,515         101%
Construction in Progress (21,915)            (1,312,597)       (e) (827,766)         -37% (1,310,888)        63%
Total Operating Expenses 2,441,741$      16,552,614$    18,218,454$   10% 19,554,419$    93%

Capital Expenses
Labor 46,503              915,839           1,073,555       17% 1,483,855         72%
Other Expenses (Equip, Inv, G&S) 1,243,987        22,831,038      8,015,179       -65% 12,360,562       65%
Capital Expenses 1,290,490$      23,746,877$    9,088,734$     -62% 13,844,417$    66%

Debt (Principal & Interest) 394,444           4,338,889        4,338,889       0% 4,338,889         100%
Total Capital & Debt Service 1,684,934$      28,085,766$    13,427,623$   -52% 18,183,305$    74%

Total Expenses 3,502,700        44,638,380$    31,646,076$   -29% 37,737,724$    84%

Income / Loss (693,307)$        (11,396,844)$  2,634,104$     

Revenue Fund 16,304,581$    15,611,758$   -4%
System Development Fees 6,800,528        7,946,235       17%
Bond & Debt Reserve 1,688,143        1,453,318       -14%
Ending Estimated Reserves 24,793,252$    25,011,311$   1%

(a) Interest on investments is lower
(b) Decrease in New Development
(c) Timing of Projects, Repairs 
(d) Inflation increases - utilities & insurance & campus expenses
(e) Decrease in Capital Construction

PUBLIC UTILITY DISTRICT NO. 1 OF SKAGIT COUNTY 
NOVEMBER 2025
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December 25 Elevation: 455.69 (ft)
January 01 Elevation: 455.40 (ft)

Change in Elevation: -0.29 (- 3.5 Inches)

Spillway Elevation: 465.10

Stream Inflow YTD: 614.35 MG

Skagit River YTD: 1583.14 MG

400 ft

410 ft

420 ft

430 ft

440 ft

450 ft

460 ft

470 ft

0 MGD

5 MGD

10 MGD

15 MGD

20 MGD

25 MGD

30 MGD

J M M J A O D

2025 Judy Reservoir Inflows & Elevation

Streams SRD
Pumping

2025 Reservoir Levels Max/Spill Reservoir Level
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PUBLIC UTILITY DISTRICT NO 1 OF SKAGIT COUNTY Judy Reservoir

Judy_Reservoir_Data_Report 2025.xlsm: Reservoir Inflow Pie Chart 3 1/2/2026

SRD Pumping 72%

Gilligan Creek 21%

Mundt Creek 7%

Turner 
Creek 0%

Salmon Creek 0%

SRD
Pumping

Gilligan
Creek

Mundt
Creek

Turner
Creek

Salmon
Creek

2025: Source Water Allocation
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