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7- Washington State
' ’ Department of Transportation

Utility Construction Agreement Lgik'"y_t“‘;mbf_&afif:fe;?t_ »
Work by WSDOT — Utility Cost | 1418 Freeway Drive

Mount Vernon, WA 98273

Agreement Number | Region Project Title/Location

UTC 1041 Northwest SR 536 Skagit River Bridge - Painting
State Route Number | Mileposts Mount Vernon, WA

SR 536 From 4.72 to 484

Estimated Agreement Amount Advance Payment Amount

$ 382,204 $ 57344

This Utility Construction Agreement (Agreement) is between the Washington State Department of
Transportation (WSDOT) and the above-named Utility (Utility), also referenced as “Party” and the “Parties”.

RECITALS

1.

4,

5.

WSDOT is planning the construction or improvement of the State Route as shown above for the listed
WSDOT Project, and in connection therewith, it is necessary to remove and/or relocate and/or construct
certain Utility facilities, herein the (Work).

The Utility is responsible for (1) the cost of the Work for Ultility facilities located without a documented
ownership of and/or interest in real property, such as being located pursuant to a franchise, a permit, or
undocumented permission, and (2) all betterments.

The Work shall be defined as all materials, equipment, labor, contract administration and any other efforts
required to perform the relocation, construction, and/or removal of the Utility’s facilities.

The Work includes [v] Betterments; [_] Relocation of Facilities without Property Rights; [_] Removal of
Existing Facilities from WSDOT right of way; and/or |v¥'| Protect in Place.

It is deemed to be in the best public interest for WSDOT to include the Work in WSDOT’s Project.

Now therefore, pursuant to RCW 47.01.210 and chapter 47.44 RCW, the above recitals that are incorporated
herein as if fully set forth below, and in consideration of the terms, conditions, covenants, and performances
contained herein, as well as the attached Exhibits which are incorporated and made a part hereof. It is mutually
agreed as follows:

1. PLANS, SPECIFICATIONS AND BIDS

1.1 Program Guide: Utility Relocation and Accommodation on Federal Aid Highway Projects shall determine
and establish the definitions and applicable standards and payments for this Agreement. By this reference
this document is adopted and made a part of this Agreement as if fully contained herein.

1.2 Betterment: A betterment is any improvement to the Utility’s facilities not required by code, regulation,
standard industry practice, or any other applicable regulation. If any of the Work constitutes a betterment
as defined in the Program Guide, the Utility is solely responsible for the costs of such improvement.
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1.3

1.4

1.5

1.6

2.1
2.2

2.3

2.4

2.5

WSDOT, acting on behalf of the Utility, agrees to perform the Ultility facilities Work in accordance with
Exhibit A, Special Provisions, and Exhibit C, Plans, where either: (1) Utility supplied the Work plans and
special provisions to WSDOT, or (2) WSDOT developed the Work plans and special provisions from
Utility-provided information. WSDOT will incorporate the Plans and Special Provisions into WSDOT
Project in accordance with Utility requirements. The Utility agrees that it is solely responsible for ensuring
that all Special Provisions, Plans and Utility standards are met and that it has supplied WSDOT with all
applicable standards, codes, regulations, or any other requirements the Utility is obligated to meet, unless
otherwise noted.

The Utility has reviewed and approved the Work Special Provisions and Plans that will be incorporated
into WSDOT Project. WSDOT will advertise the Work and Project for bids. WSDOT will be the Utility’s
representative during the Ad and award period. When requested by WSDOT, the Utility shall timely assist
WSDOT in answering bid questions and resolving any design issues that may arise associated with the
Work. All comments and clarifications must go through WSDOT. If the Utility supplied the Work plans and
special provisions, the Utility agrees to provide WSDOT with any addenda required for the Work during
the Ad period, to the Parties’ mutual satisfaction.

WSDOT will provide the Utility with written notification of the bid price no later than five (5) days after
award for all Work items for which the Ultility is responsible for the cost. The Utility shall respond in writing
to WSDOT, stating its acceptance or rejection of the Work items, within two (2) working days.

Should the Utility reject the bid Work items for which it has cost responsibility:

1.6.1 WSDOT shall delete said items from the Project. The Utility agrees to reimburse WSDOT for
engineering costs and direct and related indirect costs incurred by WSDOT associated with
deleting the bid Work items from the Project, including any redesign, reengineering or re-
estimating, if necessary, to delete the Work items, and the Utility agrees to pay such costs upon
receipt of a WSDOT invoice.

1.6.2 The Utility agrees that should it reject the bid Work items for which it has cost responsibility, it shall
continue to be obligated to timely relocate its facilities as required by WSDOT Project. The Utility
further agrees that should its actions delay or otherwise damage WSDOT Project, it shall be liable
for such costs.

CONSTRUCTION, INSPECTION, AND ACCEPTANCE
WSDOT agrees to administer the Work on behalf of the Utility.

The Utility agrees to disconnect and/or reconnect its facilities as required by WSDOT when such
disconnection or reconnection is required to be performed by the Utility. The Parties agree to define
disconnect and/or reconnection requirements, including notification and response in Exhibit A. WSDOT
agrees, as part of the Work, to remove disconnected and/or abandoned facilities at the Utility’s cost.
Utilities abandoned, deactivated, or disconnected must be done in a manner in accordance with
WSDOT’s Utilities Manual.

Salvage: All materials removed by WSDOT shall be reclaimed or disposed of by WSDOT and shall
become the property of WSDOT. If the Utility desires to retain such materials and WSDOT agrees, the
value of salvaged materials will be paid to WSDOT in an amount not less than that required by the
Program Guide.

The Utility may furnish an inspector for the Work. The Utility agrees that it is solely responsible for all such
inspection costs. The Utility’s inspector shall not directly contact WSDOT’s contractor. All contact between
the Utility’s inspector and WSDOT'’s contractor shall be through WSDOT'’s representatives. WSDOT'’s
Project Construction Engineer may require the removal and/or replacement of the Utility’s inspector if the
inspector interferes with WSDOT'’s Project, WSDOT’s contractor and/or the Work.

The period of performance of this Agreement shall commence upon execution by all Parties, and continue
until the end of construction, estimated to be completed on December 10 ,2026  , unless
terminated sooner as provided in this Agreement, or extended through an executed amendment or email
confirmation.
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2.6
2.7

2.8

2.9

WSDOT shall promptly notify the Utility in writing when the Work is completed.

The Utility shall, within Ten (10 ) working days of being notified that the Work

is completed: (a) deliver a letter of acceptance to WSDOT which shall include a release and waiver of
all future claims or demands of any nature resulting from the performance of the Work and WSDOT’s
administration thereof, or (b) deliver to WSDOT written reasons why the Work does not comply with the
previously approved Plans and Special Provisions. The Utility agrees to work diligently and in good faith
with WSDOT to resolve any issues so as not to delay WSDOT'’s Project. If all issues are resolved, the
Utility agrees to deliver to WSDOT a letter of acceptance as provided herein.

If the Utility does not respond within Thirty (30 ) working days as provided in section
2.7, the Work and the administration thereof will be deemed accepted by the Utility, and WSDOT shall be
released from all future claims and demands.

Upon completion and acceptance of the Work pursuant to Sections 2.6 or 2.7, the Utility agrees that it
shall be solely responsible for all future ownership, operation, and maintenance costs of its facilities,
without WSDOT liability or expense.

2.10 WSDOT will prepare the final construction documentation in general conformance with WSDOT’s

3.2

3.3

3.4

Construction Manual. WSDOT will maintain one set of plans as the official “as-built” set, then make
notations in red of all plan revisions typically recorded per standard WSDOT practice, as directed by
WSDOT’s Construction Manual. Once the Utility has accepted the Work per Section 2.6 or 2.7, WSDOT
upon request by the Utility will provide one reproducible set of contract as-builts to the Utility, and the
Utility agrees to pay the cost of reproduction upon receipt of a WSDOT invoice

PAYMENT

The Utility agrees that it shall be responsible for the actual direct and related indirect costs, including
mobilization, construction engineering, contract administration and overhead costs, associated with the
Work. The cost of this Work is estimated to be

Three Hundred Eighty-Two Thousand, Two Hundred and Ninety-Four Dollars
($.382,294 ). An itemized estimate of Utility-responsible costs for Work to be
performed by WSDOT on behalf of the Utility is included in Exhibit B, Cost Estimate.

The Utility agrees to pay WSDOT the “Advance Payment Amount” stated above within twenty (20)
calendar days after WSDOT submits its first partial payment request to the Utility. The advance payment
represents fifteen (15) percent of the estimate of cost for which the Utility is responsible. The advance
payment will be carried throughout the life of the Work with final adjustment made in the final invoice

The Parties acknowledge and agree that WSDOT does not have the legal authority to advance state
funds for the Utility’s Work under this Agreement. Should the Utility fail to make payment according to the
terms of this Agreement, WSDOT shall have the right to terminate this Agreement, charging the Utility
for all associated costs of termination, including non-cancellable items, as well as associated Project
delay and contractor claims. Such termination shall not relieve the Utility’s obligation to timely relocate its
facilities as provided under section 1.6.2

The Utility, in consideration of the faithful performance of the Work to be done by WSDOT, agrees to
pay WSDOT for the actual direct and related indirect cost of all Work for which the Utility is responsible,
including mobilization, construction engineering, administration and overhead costs. WSDOT shall
invoice the Utility and provide supporting documentation, and the Utility agrees to pay WSDOT within
thirty (30) calendar days of receipt of an invoice. A partial payment will not constitute agreement as to
the appropriateness of any item and that, at the time of final invoice, the Parties will resolve

any discrepancies.

CHANGE IN WORK OR COST INCREASE
Increase in Cost: In the event unforeseen conditions require an increase in the cost of the Work for

which the Utility is responsible, above the Exhibit B, Cost Estimate (including sales tax, engineering, and
contingencies) by more than Twenty Five (25 ) percent, the Parties agree to modify Exhibit
B to include such cost increase.
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4.2

4.3

4.4

4.5

7.2

7.3

7.4

If WSDOT determines that additional Work or a change in the Work is required, prior written approval
must be secured from the Utility; however, where the change is required to mitigate a Project emergency
or safety threat to the traveling public, WSDOT will direct the change without the Utility’s prior approval.
WSDOT will notify the Utility of such change as soon as possible thereafter. The Utility agrees to respond
to all WSDOT change order requests in writing and within five (5) working days. WSDOT notification
shall not be required for Utility-requested changes. The Utility agrees to pay all costs associated with

the changed Work, as well as the costs of Project or Work delays and/or subsequent contractor claims
associated with the Utility’s failure to timely respond as required.

The Utility may request additions to the Work through WSDOT in writing. WSDOT will implement the
requested changes as elective changes, provided that a change does not negatively impact WSDOT’s
transportation system and complies with the Standard Specifications, Project permits, state and/or federal
law, applicable rules and/or regulations, and/or WSDOT design policies, and does not unreasonably delay
critically scheduled Project contract activities.

All elective changes to the Work shall be approved in writing by the Utility before WSDOT directs

the contractor to implement the changes, even if an executed change order is not required by the
Project contract. The Utility agrees to pay for the increases in cost, if any, for such elective changes in
accordance with Section 3.

WSDOT will make available to the Utility all change order documentation related to the Work.

FRANCHISE OR PERMIT

After execution of this agreement, WSDOT will notify the Utility to apply for a permit, franchise, or an
amendment to its current franchise, upon which the Utility shall apply for a permit, franchise, or an
amendment to its current franchise for those modified Utility facilities that will be located within WSDOT’s
right of way. After receiving the application, WSDOT will issue the Utility a permit, franchise, or a new or
amended franchise.

RIGHT OF ENTRY

The Utility agrees to arrange for rights of entry upon all privately owned lands upon which the Utility

has a claimed property right and which are necessary to perform the Work. The Utility also agrees to
obtain all necessary permissions for WSDOT to perform the Work on such lands, which may include
reasonable use restrictions on those lands. The Utility agrees to provide the rights of entry and applicable
permissions under this section to WSDOT within Thirty (30 ) calendar days of
entering into this Agreement. Upon completion of the Work on such lands, the rights of entry and
permissions shall terminate.

TERMINATION

This Agreement may be terminated for cause by either Party if the other Party does not fulfill in a timely
and proper manner its obligations under this Agreement, or if the other Party violates any of the terms
and conditions of this Agreement. The notice of intent to terminate for cause shall be issued by a Party
in writing and the other Party shall have the opportunity to correct the violation or failure within fifteen
working days of the date of the notice. If the failure or violation is not corrected within the time allowed,
this Agreement will automatically terminate.

This Agreement may be terminated by WSDOT in the event that WSDOT’s authority to perform any of
its duties is withdrawn, reduced, or limited in any way after the commencement of this Agreement. The
notice of intent to terminate for withdrawal of authority shall be issued by WSDOT in writing no less than
ten working days in advance of termination. No penalty shall accrue to WSDOT in the event termination
under this section is exercised.

If this Agreement is terminated prior to the fulfillment of the terms stated herein, the Utility agrees to
reimburse WSDOT for the actual direct and related indirect expenses and costs it has incurred up to the
date of termination, as well as the costs of non-cancelable obligations.

Any termination of this Agreement shall not prejudice any rights or obligations accrued to the Parties prior
to termination.
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7.5 The Utility acknowledges and agrees that any Agreement termination shall not relieve the Utility from its
responsibility to design, remove, relocate and/or construct its facilities so as not to delay or conflict with
WSDOT’s Project.

8. GENERAL PROVISIONS
8.1 Indemnification:

8.1.1 To the fullest extent permitted by law, each Party to this Agreement will protect, defend, indemnify,
and save harmless the other Party, its officers, officials, employees, and agents, while acting
within the scope of their employment as such, from any and all costs, claims, judgments, and/or
awards of damages (both to persons and property), arising out of, or in any way resulting from,
each Party’s negligent acts or omissions with respect to the provisions of this Agreement. Neither
Party will be required to indemnify, defend, or save harmless the other Party if the claim, suit,
or action for injuries, death, or damages (both to persons and property) is caused by the sole
negligence of the other Party. Where such claims, suits, or actions result from the concurrent
negligence of the Parties, their agents, officials, or employees, and/or involve those actions
covered by RCW 4.24.115, the indemnity provisions provided herein will be valid and enforceable
only to the extent of the negligence of the indemnifying Party, its agents, officials, or employees.

8.1.2 The Parties agree that their obligations under this section extend to any claim, demand, and/or
cause of action brought by, or on behalf of, any of their officers, officials, employees, or agents.
For this purpose only, the Parties, by mutual negotiation, hereby waive, with respect to each other
only, any immunity that would otherwise be available against such claims under the Industrial
Insurance provisions of Title 51 RCW.

8.1.3 This indemnification and waiver will survive the termination of this Agreement.

8.2 Disputes: The Parties shall work collaboratively to resolve disputes and issues arising out of, or related
to, this Agreement. Disagreements shall be resolved promptly and at the lowest level of hierarchy. To this
end, following the dispute resolution process shown below shall be a prerequisite to the filing of litigation
concerning any dispute between the Parties:

8.2.1 The representative, as shown herein designated in this Agreement shall use their best efforts
to resolve disputes and issues arising out of or related to this Agreement. The representatives
shall communicate regularly to discuss the status of the tasks to be performed hereunder and
to resolve any disputes or issues related to the successful performance of this Agreement. The
representatives shall cooperate in providing staff support to facilitate the performance of this
Agreement and the resolution of any disputes or issues arising during the term of this Agreement.

8.2.2 A Party’s representative shall notify the other Party in writing of any dispute or issue that
the representative believes may require formal resolution according to this Section. The
representatives shall meet within five (5) working days of receiving the written notice and attempt
to resolve the dispute.

8.2.3 In the event the representatives cannot resolve the dispute or issue, the entity, and WSDOT’s
Region Administrator, or their respective designees, shall meet and engage in good faith
negotiations to resolve the dispute.

8.2.4 In the event the entity and WSDOT’s Region Administrator, or their respective designees, cannot
resolve the dispute or issue, the entity and WSDOT shall each appoint a member to a Dispute
Board. These two members shall then select a third member not affiliated with either Party.
The three-member board shall conduct a dispute resolution hearing that shall be informal and
unrecorded. All expenses for the third member of the Dispute Board shall be shared equally by
both Parties; however, each Party shall be responsible for its own costs and fees.
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8.3

8.4

8.5

8.6

8.7

8.8

8.9

Assurances: The Parties agree that all activity pursuant to this Agreement shall be in accordance with all
applicable federal, state, and local laws, rules, and regulations as they currently exist or as amended.

Interpretation: This Agreement shall be interpreted in accordance with the laws of the state of
Washington. The titles to paragraphs and sections of this Agreement are for convenience only and shall
have no effect on the construction or interpretation of any part hereof.

Amendments: This Agreement may be amended only by the mutual written agreement of the Parties
executed by personnel authorized to bind each of the Parties.

Waiver: A failure by a Party to exercise its rights under this Agreement shall not preclude that Party

from subsequent exercise of such rights and shall not constitute a waiver of any other rights under this
Agreement unless stated to be such in writing signed by an authorized representative of the waiving Party
and attached to the original Agreement.

All Writings Contained Herein: This Agreement contains all the terms and conditions agreed upon by the
Parties. No other understandings, oral or otherwise, regarding the subject matter of this Agreement shall
be deemed to exist or to bind the Parties.

Venue: In the event that either Party deems it necessary to institute legal action or proceedings to enforce
any right or obligation under this Agreement, the Parties agree that any such action or proceedings shall
be brought in the superior court situated in Thurston County, Washington unless filing in
another county is required under any provision of the Revised Code of Washington. Further, the Parties
agree that each shall be responsible for its own attorneys’ fees and costs.

Working days: Working days for this Agreement are defined as Monday through Friday, excluding
Washington State holidays per RCW 1.16.050.

8.10 Audit and Records: During the progress of the Work and for a period of not less than six years from the

8.11

date of final payment. The Utility shall maintain the records and accounts pertaining to the Work and shall
make them available during normal business hours and as often as necessary, for inspection and audit by
WSDOT, state of Washington, and/or federal government and copies of all records, accounts, documents,
or other data pertaining to the Work will be furnished upon request. The requesting Party shall pay the
cost of copies produced. If any litigation, claim, or audit is commenced, the records and accounts along
with supporting documentation shall be retained until any litigation, claim or audit finding has been
resolved even though such litigation, claim or audit continues past the six-year retention period.

Severability: If any term or condition of this Agreement is held invalid, such invalidity shall not affect the
validity of the other terms or conditions of this Agreement.

8.12 Authority to Bind: The signatories to this Agreement represent that they have the authority to bind their

respective organizations to this Agreement.
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COUNTERPARTS AND ELECTRONIC SIGNATURE

9.1 This Agreement may be executed in counterparts or in duplicate originals. Each counterpart or each
duplicate shall be deemed an original copy of this Agreement signed by each Party, for all purposes.
Electronic signatures or signatures transmitted via e-mail in a “PDF” may be used in place of original
signatures on this Agreement. Each Party intends to be bound by its electronic or “PDF” signature on this
Agreement and is aware that the other parties are relying on its electronic or “PDF” signature.

In witness whereof, the Parties have executed this Agreement.

Washington State

Utility Department of Transportation
. Digitally signed by Hung Huynh
By: ﬁﬂ}\“ﬂ“‘* By: Hun g H uyn h Date: 2026.01.28 10:08:57 -08'00'
George Sidhu
Printed: g Printed: Hung Huynh
neral Manager
Title: General Ma age Title: Engineering Manager
Jan 28, 2026
Date: Date:
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UTC 1041 Work by WSDOT - Utility Cost
Exhibit A

The Washington State Department of Transportation (WSDOT) project, SR 536 Skagit River Bridge —
Painting (project), is located on State Route 536 from MP 4.72 to MP 4.84. The project will preserve the
existing structural integrity of Bridge 536/15 over the Skagit River and extend the service life of the
structure. Pursuant to this Agreement, Skagit PUD #1 (UTILITY) will reimburse WSDOT for the work
needed to paint the waterline and paint & adjust the support system of the waterline owned by the UTILITY
which is in conflict with the project.

The WORK will be completed during construction of the project.

SCOPE OF WORK

The WORK proposed under this Agreement allows for WSDOT to perform all necessary preparation work,
including containment prior to painting the above ground portion of the waterline. Painting will be
completed with a WSDOT approved paint system as recommended by WSDOT HQ Bridge and Structures
Office. The work proposed under this Agreement also allows for WSDOT to remove, paint and reinstall
components of the waterline’s support system in conflict with the project.

DIVISION OF WORK

Work to Be Performed by WSDOT

WSDOT will perform all necessary preparation work, including containment, prior to painting the above
ground portion of the waterline that runs adjacent to Bridge 536/15. WSDOT will paint the above ground
portion of the waterline. WSDOT will temporarily shore the waterline and remove, paint and reinstall the
existing pipe supports used to secure the waterline to Bridge 536/15. WSDOT will test and dispose of all
containment waste.

Work to Be Performed by UTILITY

No work will be performed by UTILITY.

BETTERMENTS

This work will replace existing paint on the waterline and its support system.

Exhibit 'A'
UTC 1041
Special Provisions
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